

Bid Results for City of Sumter ITB #37-14/15 Newman St. Storm Drain Replacement Project Bid Date  
Tuesday, May 12, 2015 at 2 PM are as follows:

TCO Construction	\$218,130.00
Digging Deep	\$235,895.00
Lee Construction	\$263,900.00
B&B Construction	\$269,818.00
C.N.A. Construction	\$291,453.00
R.H. Moore	\$312,341.00

The City will proceed to contract with the apparent low bidder.